G. R. S. 59] GPB—15,000—20 12-18

GENERAL AND REVENUE SECRETARIAT.

1902-03
~~191~~ .
(Murrai)

File No. 42

Serial Nos.

Papers Filed.

*Month*_____

SUBJECT.

Sanctioning an Estimate for Rs 218 ~~156~~/
for Constructing a Car house to the Sri Lakshmi
Narayanaswami Temple at Shiruja.

PREVIOUS REFERENCES	LATER REFERENCES

1902-03.



From K. P. Puttanna Chetty Esq.
Deputy Commissioner
Shimoga District

To L. Anantaswamy Rao Esq.
Deputy Secretary to Govt.
Muzrai Dept.

Dated 22d May 1903.
Despatched
Received
General No. 968
No. 30
Enclosure No. /

25/5/03

1902-03

Forwards an Estimate for Rs 156 for constructing a Car house to the Sri Lakshmi-Narayana Swami Temple at Shimoga for Sanction.

No. 968/50 Gul.

Deputy Commissioner's office
Shimoga district
Shimoga 22d May 1903.

From K. T. Puttannashetty Esq.
Deputy Commissioner
Shimoga District

To K. Anantaswami Rao Esq.
Deputy Secretary to the Govt of Mysore
Muzrai Department.

Sir,

I have the honour to forward herewith for sanction an estimate amounting to Rs 156/4 for constructing a car house to the Sri Lakshminarayana Swami temple at Shimoga.

The cost may be met from the balance of Rs 307-2-2 available on 31st March 1903 at the credit of this Institution as per Treasury Officer's certificate endorsed on the enclosed Estimate.

I have the honour to be
Sir,
Your most obedt Servt

K T Puttannashetty
Deputy Commissioner
Shimoga District

Inv

MUZRAI

1902 —1903

From

The DEPUTY SECRETARY,
GOVERNMENT OF MYSORE,
MUZRAI DEPARTMENT.

To

The Dy Comr
of Shimoga
~~Bellary~~ &c

Dated
Despatched } 27th May '03.
Received

General No. 2339.
Muzrai F. No. 5-94

Enclosure No. one.

His letter no 968/30 dated 22nd May '03, submitting for sanction an estimate for Rs 156 for constructing a car house to the Sri Lakshminarayana Swami temple at Shimoga.

I have the honor to observe that the Estimate is for constructing

Constructing a new
car house for the
temple. ~~It is not clear~~ The memo from the
~~where~~ the car was ~~2~~ same would keep
being housed till now, has not been clearly explained
whether in the temple
itself or in any car-shed
near the temple. If the
latter, what is ~~di~~present
~~a~~ site.

2. The estimate is accordingly
returned for resubmission,
together with the information
on the foregoing points.

By order

DFC

26/5/03

Dy Secretary
Municipal Dept

JS
26/5/03

1902 03

From K. C. Cattamanchetty Esq.
Deputy Commissioner
Shimoga Dist.

To L. Ananthanarayana Rao Esq.
Asst. to the Govt. of Mysore,
Principal Department.

Dated 6th June 1903

Despatched

Received

General No. 1004
No. 33

Enclosure No. /

Subject Reference to his docket No. 2339 dated 27th May 1903 requesting for sanction with necessary information the estimate for constructing a car shed attached to Sri Lakshminarayana Devasthanam Templat Shimoga.

OFFICE OF THE DEWAN OF MYSORE
RECEIVED
Date 6-6-03
REG. No. 1045
MUZRAI BRANCH

Ckm

Ref. Inst. Sub.
Instr.
Issued
8/6/03

No. 1004-Est.
33.

Deputy Commr's Office,
Shimoga District,
4th June 1903.

From,
K. C. Cuttama Chetty Esquire,
Deputy Commissioner,
Shimoga District.

To L. Anandaswami Rao Esquire,
Deputy Secy: to the Govt of Mysore,
Municipal Department.

Sir, With reference to your docket No. 2,339, dated 27th May 1903, returning the estimate for constructing a car house to the temple of Sri Lakshminarayana Swami at Shimoga &c, I have the honour to report that the car was kept in the old car shed attached to the temple and it being now in a very delapidated condition, the estimate to demolish the old car shed and to reconstruct the same is now re-submitted for sanction.

I have the honour to be,
Sir,
Your most obedient servant

for Deputy Commissioner,
Shimoga District.

Journal

Read:— —

Correspondence
ending with Letter
No 1004 dated 4th
June 1903, from the
Dy Comr. Shimoga
Distt, reporting that
the car shed of the Sri
Lakshmi Narayana
devaru temple at
Shimoga is in a very
dilapidated condition
and submitting an
estimate for Rs 156-0-0
for reconstructing
the ~~Car shed~~ same &c.

—"—

No 2503-
:F.No 5-94

Order thereon No

Encl 1
&
Encl 1

12.6.03.

The estimate
is sanctioned, the
cost, viz, Rs 156 being
debited to the Savings
of Rs 307-2-2 reported to

To be available as
the credit of the Temple
on the 31st March '03.

Offl.

10/6/03

Dy Secretary
Mysore Dept

8/6/03

To the Dy Comr Shimoga Dt.
Rep the Sanctd Estimate.
Comptr, Mysore Govt,
(with a copy of the abo Estimate
& Treasury Officer's certificate.

Circular

1905.

From M. of Narayan, Bailey
Deputy Commissioner
Shimoga District

To L. Anantasami Pan Esq B.A.
Secretary to Government
Muzarai Department.

Dated 17th April 905

Despatched

Received.

General No. 789
No. 58.

Enclosure No. 2 + file

Refer
Rs
1874/05

MYSORE GOVERNMENT
3859

Submits estimates in triplicate for Rs 218-0 for the construction of a car shed attached to the temple of Sri Lakshminarayana at Shimoga and solicits that Government sanction may be obtained for it.

No. 789/58 Enclosed file

Deputy Commissioner's Office
Shimoga District.
Dated 17th April 1905.

From,

M. S. Narayana Rao Esq
Deputy Commissioner,
Shimoga District

To, L. Anantasami Rao Esq B.A.
Secretary to Government of Mysore
Muzarai Department.

Sir,

I have the honour to state that in accordance with Government Proceedings No. 2503-4 / Muz F. 205-94 dated 12th June 1903 an estimate amounting to Rs 156-- was sanctioned for the reconstruction of the Car shed attached to the temple of Sri Lakshmi-narayana Swami at Shimoga and it was sent to the Amildar for execution of the work.

2. The Amildar to whom the estimate

estimate was sent now submits a revised one for Rs 218-- - and states that no contractors come forward to take up the work at the rates Sanctioned in the original estimate as they are very low.

3. I therefore Submit estimates in duplicate for Rs 218--- for the work referred to and solicit that Sanction of Government may kindly be accorded to it.

4. The cost may be met from the sum of Rs 225-6-1 at the credit of this institution on the 1st March 1905.

5. The vernacular correspondence ending with 1st Assistant Commissioners Yadi No. 443/1586 dated 6th December 904 is herein enclosed for reference and kind return.

I have the honor to be
Sir
Your most Obedient Servant.

A.M.

For Deputy Commissioner
Rawalpindi District

Revised Estimate for the probable cost of building a Car House for the Lakshmi Narayana Swami Temple Shimoga.

Particulars	No.	Dimensions L.	B.	D.	Contents	Total
Foundation						
Longitudinal rear wall	1	18½	2'	2½	92½	
End walls	2	12¾	2'	2½	127½	
Total					220	C Yards 8
Filling in foundation (Burnt Stone)	do	do	do	do	do	do
Superstructure brick in mud walls						
Longitudinal rear wall	1	15	1½	12	270	
End walls	2	13	1½	12	468	
Total					738	cft 738
Wood work Cross beams	3	18"	5"	8"	15	
King posts (Jambe)	3	3½	5"	5"	2	
Queen's Posts (do)	2×3	2'	5"	5"	2	
Total					19	cft 19
Junglewood "Belagus"						
Do Ridge	1	18'	(1½)	.	18	
Do both sides	2	18'	(1½)	.	36	
Do middle of ridge and sides	2	18'	(1½)	.	36	
Total					90	R.ft 90
Roofing with new tiles and bamboos						
Front and rear sides	2	18'	12'	.	4.32	Sq. 4.32
Chunam pointing						
Inside	1	41'	12'	.	492	
Outside	1	47'	12'	.	564	
Total					10.56	Sq. 10.56
bamboo door including wood frame for entrance	Lump Sum				Rs	3.

Abstract

Items	Per	Rate	Quantity	Amount
Earthwork excavation foundation	c/yd	. 2 .	8	1 . .
Burnt stone in mud	do	2 8 .	8	20 . .
Do brick in mud	c/ft	. 2 .	738	92 . .
Jungle wood work (Jambe) beams	c/ft	1 8 .	19	29 . .
Do Do "belagus"	R/ft	. 1 6	90	8 . .
Roofing with new tiles bamboos and bamboo reepers.	Sq	9 . .	4·32	39 . .
Chunam pointing	Sq.	1 8 .	10·56	16 . .
Split bamboo - door including jungle wood frame for entrance	Nos		Sum	3 . .
Total...				208 . .
Contingencies @ 5 p.c.				10 . .
Grand Total...				218 . .

Rupees Two Hundred and Eighteen and 8 annas

Shimoga
17th April 905.

For Deputy Commissioner
Shimoga District.

Abstract

Items of work.	Per	Rate	Quantity	Amount
Earth work Excavation	Cft	16	11	1.
Burnt stone in mud	Cft	28.	8½	21..
Burnt Brick in mud	Cft	.19	877	76..
Pointing wt Mortar	Sqft	14.	113	14.
Jungle wood Poles	Each	18.	3	48.
New roofing	Sqft	38.	5	178.
Bamboo door	Lump sum	Rupees		2..
Total Rupees one hundred and fifty six only.				156..

Shimoga
22nd May 1903

Executive Engineer
& Deputy Commissioner
Shimoga

Vd.
22-5-03
H. a.

Certified that the balance
at the credit of Lakshminarayana
Devaru is Rs(307-2-2) on the 31st
March 1903.

Shimoga
22-5-03

for Accountant
Dy Commr

Estimate for the probable cost of building a carhouse for the Lakshminarayanaswami Temple at Shimoga.

Particulars	No.	Dimensions L	B	D	Contents	Total.
Earthwork. Excavating earth front & back	2	15½	2½	2½	194	
——do—— Cross	1	15	2½	2½	94	
Total cft.					288	11 cyds
Filling up foundation with burnt stone in mud as per above	2	15½	2	2½	155	
——do——	1	15	2	2½	75	
Total cft.					230	8½ cyds
Superstructure. Brickwork in mud	2	14½	1½	12	522	
——do—— do	1	15	1½	12	270	
Gable walls	2	14½	1½	2	87	
Total cft.					879	879 cft.
Pointing in Mortar outside	2	14½	14	.	406	
do —— do	1	15	12	.	180	
do —— do inside	2	13	14	.	364	
do —— do —— do	1	15	12	.	180	
Total sqft.					1130	11-30 sqrs.
Placing Junglewood belags well tarred (girth between 6 & 5 inches)	3	21	-	-	3	3
Roofing with new solid bamboos and bamboo reepers tied with coir yarn and covering the same with old tiles & some new tiles	2	21	12	.	504	5 sqrs.
Making a door with split bamboos to the whole width	1	(15	12)		Lumpsum.	

Mudrai

Read :— Govt. Pro: No.

~~789 dt~~ 2503-4 Dt
5-8 Muz F 205-5-94
12th June 1903 sanctioning an estimate amo for Rs 156/- for the reconstruction of the Car shed attached to the temple of Sri Lakshmi narayanaswami at Shimoga

A Letter no 789 dt
5-8
17th April 1905 from the Dy: Commissioner, Shimoga Dt reporting that no Contractors came forward to take up the work at the rates sanctioned in the original Estimate as they are very low and submitting a revised estimate for Rs 218/- for the same -

"

Order thereon - No.

Under the above circumstances, the revised Estimate for Rs 218/- is sanctioned, the charge being met from the sum

of

No. 3901-2 Eccl Hbk
F. 5-94 Eccl
24.4.05

Rs 225-6-1 reported
to be available at the
credit of the Institution
on the 1st March 1905.
2. The Estimate for Rs 156/-
sanctioned in the Pro. read above
is hereby cancelled.

Secretary

To
The Dy: Comm. Shimoga
with the Sanctd Estimate
for Rs 156/-

Comptroller with a copy
of the abstract
revised Estimate.

Dft

1907

From M. Narasinha Rao Esq
Deputy Commissioner
Shimoga District

To
L. Anantarama Rao Esq
Secretary to the Govt of Mysore
Mysore Department.

Dated

Despatched 12th July 1907.

Received

General No. 32
No. 6

Enclosure No. 1.

Forwards for transmission to the Comptroller for final adjustment the Completion bill for one Rupee for repair of the car-shed attached to the temple of Sri Lakshmi Narasimha Swamy at Shimoga.

MYSORE

207

Cma
17.7.07

Off Smb 2
18/7/07.

Enl.

No 32/6

Deputy Commrs Office
Shimoga District
Shimoga 12th July 1907

From

M. Varanna Rao Esquire
Deputy Commissioner
Shimoga District.

To

L. Anantasami Rao Esquire B.A.
Secretary to the Govt of Mysore
Muzrai Department.

Sir,

I have the honour to forward herewith for transmission to the comptroller for final adjustment the Completion bill for Rupees — for the repair of the car shed attached to the temple of Sri Lakshmi Narainaswami at Shimoga.

I have the honour to be
Sir,
Your most obedient servant

Ankantad
for Deputy Commissioner
Shimoga District

207

Muz. 12]

Proceedings of the Government of His Highness the Maharaja of Mysore.

Muzrai.

READ —

Government Proceedings No 3901-2 dated 24th April 190 3 sanctioning an estimate amounting to Rs 218/- for repairing the car shed — attached to the Sri Lakshmi Narayana Swami temple at Shimoga.

And —

Letter No. 326 dated 12th June 190 7 from the Deputy Commissioner, Shimoga District, forwarding for countersignature and transmission to the Comptroller for adjustment, a Completion Bill for Rs /—o—o. being the actual cost incurred ~~for account of the above work.~~ removing mud heaps near the car sheds.

ORDER THEREON —No. 57

Dated Bangalore, 190

The Completion Bill for Rs /—o—o is countersigned and forwarded to the Comptroller for adjustment.

DSh 25/7/07

Secretary,
Muzrai Department.

By 13.7.07

To—The Comptroller to the Government of Mysore, with the Completion Bill

The Deputy Commissioner, Shimoga — District,

MGCPB—500—1-8-05.